BRUHAT BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE,

2nd & 4th Cross Road, 2nd Main Road, 3rd Block, HMT Layout, Near BWSSB Water Tank,
Nagasandra (Post) Bangalore-560073.

No EE/DD/W.O/47/2022-23

Office of the Executive Engineer
Dasarahalli Division
Date: 01/07/2022

To,

Sri. Gnanendra Murthy M D
410, Balaji Nilaya, 5th Main Road,
4th Cross, Near Priyadarshini School,
Kengeri Satellite Town,
Bangalore-560060

WORK ORDER

****

Name of Work:	Dismantling & Construction of Culverts, Removal of debries and Providing new Pre-cast RCC covering slabs, desilting of drains in Ward No 14, Bagalagunte	
Est Cost:	35.25 Lakhs	Indent No: BBMP/2021-22/OW/WORK_INDENT50846 (Reserved Category)
Job Code:	014-22-000007	PCode-3726
Administrative Approval:	EE/DD/AS/48 /2021-22, Dt: 13.01.2022	
Technical Sanction:	CE/DZ /TS/84/2021-22, Dt: 14.01.2022.	
Tender Notification No& Date:	BBMP/EE/DD/TEN/ 27/2021-22 Date: 11.03.2022	

By Virtue of having executed agreement and the same has been accepted by the Executive Engineer for the work mentioned in subject, for the approved price of Rs. 28,96,260.66 (Rupees Twenty Eight Lakh Ninety Six Thousand Two Hundred Sixty and Sixty Six Paise Only) Which is (-) 5.20% below the SR of 2018-19, Which works out Common SR Rate 2021-22 Dt: 18.03.2022 is (-) 6.11% below +12% GST Additional you are hereby instructed to proceed for execution of the said work as per enclosed BOQ in accordance with agreement, prevailing standard norms and Specifications in consultation with the Concerned ward Assistant Executive Engineer, and complete the work as per agreement within 90 days from the date of issue of this work order.

Executive Engineer
Dasarahalli Division
Bruhat Bangalore Mahanagara Palike

Copy to:

1. The Zonal Commissioner BBMP Dasarahalli Zone for favour of kind information.
2. The Joint Commissioner BBMP Dasarahalli Zone for favour of kind information.
3. The Chief Engineer BBMP Dasarahalli Zone for favour of kind information.
4. A E E (Shettyhalli,/T.Dasarahalli/PIA/Hegganahalli sub division) along with Schedule "B" for necessary action
5. The Necessary work bills should be accompanied along with photographs, Test Reports and also submit the progress of works fornightly.
6. Assistant Executive Engineer (V&QC) for information
7. Accounts Superindent (EE-DD) along with Original file for necessary action
   Office File